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1.0 SUMMARY:
The majority of UPS DC-8 aircraft have had the aft overwing
emergency exit doors and all type 1 emergency exit doors
deactivated prior to entering UPS service. The deactivation
was accomplished by the previous owners or operators.
Some aircraft have been found with aft overwing exits and/or
type I exits not deactivated. This E.O. provides the
instructions for deactivating these doors when required.
2.0 EFFECTIVITY:
DC-8 aircraft found with aft overwing emergency exit doors or
type I emergency exit doors not deactivated.
3.0 AUTHORIZATION:
3.1 UPS Aircraft Engineering
3.2 Delta Airlines E.0. No. 8-51942 (Ref. only)
3.3 Interstate E.O. No. DC8-52-167 (Ref. only)
4.0 TIMETABLE:
As required during DC-8 "C" checks, "D" checks, or special
visits.
5.0 RESOURCES:
Labor: 3 MHRS/Door x $44/MHR = $132/Docr
Material: = S _5/Door
Total Cost = $137/Door
NOTE: Charge costs against appropriation for applicable
maintenance check.
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